
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    04/23/02                    IN SAN MATEO COUNTY IN HALF MOON                                   04/24/02
     CONTRACT NUMBER     04-443204                   BAY AT 0.2 KM NORTH OF FRENCHMANS                        CONTRACT CODE 'H '
     LOCATION            04-SM-1-30.3                CREEK ROAD                                                34 CONTRACT ITEMS

                                                     INSTALL SIGNAL AND LIGHTING               FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    12   FUND TOTAL   HB4N        186,000                         TOTAL NUMBER OF WORKING DAYS     90
 NUMBER OF BIDDERS  3    ENGINEERS EST        208,000.00   AMOUNT OVER      25,423.50         PERCENT OVER EST 12.22
 PROGRAM ELEMENTS      OHC
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------
                   1           233,423.50    2              STEINY AND COMPANY INC                707 552-6900  CC PREF CLAIMED
                                                                                                  00161273
                                                            P O BOX 3008                      FAX 707 554-6347
                                                            VALLEJO CA  94590
                   2           257,553.00    3              MIKE BROWN ELECTRIC CO                707 792-8100  CC PREF CLAIMED
                                                                                                  00306767
                                                            561 A MERCANTILE DRIVE            FAX 707 792-8110
                                                            COTATI CA  94931
                   3           313,882.00    1              PRISM ENGINEERING INC                 714 252-9488  CC PREF CLAIMED
                                                                                                  00769171
                                                            10732 CHESTNUT AVE                FAX 714 252-9487
                                                            STANTON CA  90680
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          04/23/02                                                                                                 04/24/02
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    02     STOLOSKI AND GONZALEZ                                        ASPHALT CONCRETE AND RETAINING WALL
           HALF MOON BAY CA
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          04/23/02                                                                                                 04/24/02
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    03     ADVANCED CUTTING AND PAVING                                  TRENCHING
           SAN JOSE CA
           CENTRAL STRIPING SERVICE                                     STRIPING
           RANCHO CORDOVA CA
           GOLDEN BAY CONSTRUCTION                                      MISCELLANEOUS ROADWORK AND CONCRETE
           SAN CARLOS CA
           GOLDEN STATE TRAFFIC                                         CONSTRUCTION AREA SIGNS
           RANCHO CORDOVA CA
           M B I                                                        METAL BEAM GUARD RAIL
           LIVERMORE CA
           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA
           THOMAS AND PRATT                                             LEAD COMPLIANCE PLAN
           PINOLE CA
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    01     NONE                                                         NONE
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
       1     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            2,500.00           2,500.00
       2 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            2,500.00*          2,500.00
       3 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM            8,000.00*          8,000.00
       4     150662      REMOVE METAL BEAM GUARD RAILING                M            32               65.00           2,080.00
       5     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M            64                3.00             192.00
       6     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            2               27.00              54.00
       7     150742      REMOVE ROADSIDE SIGN                           EA            2              150.00             300.00
       8     150771      REMOVE ASPHALT CONCRETE DIKE                   M            12               85.00           1,020.00
       9     153246      REMOVE CONCRETE (MISCELLANEOUS)                M3            4              100.00             400.00
      10     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            2,500.00*          2,500.00
      11     190105      ROADWAY EXCAVATION (TYPE Z-2)                  M3           69              255.00          17,595.00
                         (AERIALLY  DEPOSITED LEAD)
      12 (S) 190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            6,500.00*          6,500.00
      13     198001      IMPORTED BORROW                                M3          160               62.00           9,920.00
      14 (S) 023487      EROSION CONTROL (NETTING)                      M2          260                5.05           1,313.00
      15 (S) 203003      STRAW (EROSION CONTROL)                        TONN          0.1            810.00              81.00
      16 (S) 203014      FIBER (EROSION CONTROL)                        KG           14                7.75             108.50
      17 (S) 203021      FIBER ROLLS                                    M            50               19.05             952.50
      18 (S) 203024      COMPOST (EROSION CONTROL)                      KG           42                5.80             243.60
      19 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG            1              351.00             351.00
      20 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG            3.1              9.00              27.90
      21     260301      CLASS 3 AGGREGATE BASE                         M3           23              128.00           2,944.00
      22     390102      ASPHALT CONCRETE (TYPE A)                      TONN         66              129.00           8,514.00
      23     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M            51               55.00           2,805.00
      24     401000      CONCRETE PAVEMENT                              M3           20              439.00           8,780.00
      25     566011      ROADSIDE SIGN - ONE POST                       EA            2              250.00             500.00
      26     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            3              175.00             525.00
                         METHOD)
      27     575005      TIMBER RETAINING WALL                          M2            6              525.00           3,150.00
      28     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           12              556.00           6,672.00
                         CONSTRUCTION)
      29     839565      TERMINAL SYSTEM (TYPE SRT)                     EA            1            2,500.00           2,500.00
      30     840515      THERMOPLASTIC PAVEMENT MARKING                 M2           31               65.00           2,015.00
      31     840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           110                8.00             880.00
      32     840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M            31               16.00             496.00
      33     850112      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA           15               10.00             150.00
                          TYPE G)
      34     860201      SIGNAL AND LIGHTING                            LS     LUMP SUM          136,854.00*        136,854.00
                                                                                                  TOTAL             233,423.50
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |           875.00        875.00|         2,500.00       2500.00
   2 |         1,444.00*      1444.00|        10,000.00*     10000.00
   3 |        15,485.00*     15485.00|        15,000.00*     15000.00
   4 |            65.00       2080.00|           200.00       6400.00
   5 |             3.00        192.00|           200.00      12800.00
   6 |            27.00         54.00|           250.00        500.00
   7 |           100.00        200.00|           500.00       1000.00
   8 |            98.00       1176.00|           100.00       1200.00
   9 |           115.00        460.00|         1,000.00       4000.00
  10 |        12,530.00*     12530.00|        10,000.00*     10000.00
  11 |           271.00      18699.00|           100.00       6900.00
  12 |         7,285.00*      7285.00|        10,000.00*     10000.00
  13 |            69.00      11040.00|           200.00      32000.00
  14 |             7.25       1885.00|            20.00       5200.00
  15 |         2,312.00        231.20|         5,000.00        500.00
  16 |             9.95        139.30|           200.00       2800.00
  17 |            30.00       1500.00|            80.00       4000.00
  18 |             2.80        117.60|            20.00        840.00
  19 |           622.00        622.00|         1,500.00       1500.00
  20 |             9.11         28.24|           170.00        527.00
  21 |           148.00       3404.00|           500.00      11500.00
  22 |           149.00       9834.00|           100.00       6600.00
  23 |            64.00       3264.00|            50.00       2550.00
  24 |           662.00      13240.00|         1,000.00      20000.00
  25 |           300.00        600.00|           500.00       1000.00
  26 |           200.00        600.00|           500.00       1500.00
  27 |           615.00       3690.00|           500.00       3000.00
  28 |           844.00      10128.00|         1,000.00      12000.00
  29 |         2,500.00       2500.00|         6,000.00       6000.00
  30 |            65.00       2015.00|           250.00       7750.00
  31 |             8.00        880.00|            10.00       1100.00
  32 |            16.00        496.00|            15.00        465.00
  33 |            10.00        150.00|            50.00        750.00
  34 |       130,708.66*    130708.66|       112,000.00*    112000.00
 TOT                      257,553.00                     313,882.00


